STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

DB GOALS:
PROPCSALS | SSUED 14

NUMBER OF BI DDERS 5
PROGRAM ELEMENTS

06/ 12/ 03
08-477604

08- Rl V-15-23.7/52.3

HB1

ENG NEERS EST

RAS

Bl D TOTAL

2,030, 922. 29

2,032,017.85

2,242, 296. 00

2,530, 541. 50

3, 283, 823.00

BI D

SUMMARY

I N RI VERSI DE COUNTY AT VARI OUS
LOCATI ONS

UPGRADE METAL BEAM GUARD RAI L

DI SADVANTAGED BUSI NESS ENTERPRI SE -

FUND TOTAL 2,198, 000

1, 927, 000. 00

Bl DDER | D

13. 0%

TOTAL NUMBER OF WORKI NG DAYS

AMOUNT OVER 103, 922. 29

Bl DDER | NFORVATI ON

RR

DEPARTMENT OF TRANSPORTATI ON

I NVOLVEMENT

Bl D245
PAGE 1
06/ 13/ 03
CONTRACT CCDE 'B
30 CONTRACT | TEMS

FEDERAL Al D ACST- X065- (079) E
PHG- X065- (079) E

200

PERCENT OVER EST 5. 39

( NAVE/ ADDRESS/ LOCATI ON)

E D T ENG NEERI NG COVPANY
I NC

23341 DELLAGO DRI VE
LAGUNA HI LLS CA 92653

C AND W CONSTRUCTI ON
SPECI ALTI ES I NC

2419 PALMA DRI VE
VENTURA CA 93003
ALCORN FENCE COVPANY

P O BOX 1249
SUN VALLEY CA 91353

MODERN ALLOYS | NC

11172 WESTERN AVENUE
STANTON CA 90680

CORAL CORPORATI ON OF OREGON

P O BOX 347
W LSONVI LLE OR 97070

FAX

FAX

FAX

FAX

FAX

949 598-1900
00800280
949 598-7176

805 642-0204
00256795
805 642-5141

323 875-1342
00122954
818 768-9719

714 893-0551
00652040
714 895-9924

503 682-2252
00332441
503 682-0110



08-477604 Bl D245

08-RI V-15-2 SUMMARY OF REMAI NI NG BI DDERS PAGE 2

06/ 12/ 03 06/ 13/ 03
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05 CROMN FENCE METAL BEAM GUARD RAI L ( PORTI ON)
SANTA FE SPRI NGS CA

J FL ELECTRIC ELECTRI CAL
LOS ANGELES CA

STATEW DE SAFETY AND SI GNS SAFETY AND SI GNS ( PORTI ON)
POMY CA



08-477604 Bl D245
08-RI V-15-2 SUMMARY OF REMAI NI NG BI DDERS PAGE 3
06/ 12/ 03 06/ 13/ 03
LI ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 A C DI KE COVPANY | TEMS 11 THRU 13 ( PARTI AL)
LI NCOLN CA
L A SI GNAL | TEMS 27 THRU 29
I NDUSTRY CA
STATEW DE SAFETY AND SI GNS | NC I TEMS 3 THRU 5 AND 26 ( PARTI AL)
POMY CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 APCO I TEMS 10 THRU 13 (PORTI ON)
P O BOX 790

GOSHEN CA 93227

K R C SAFETY COVPANY | NC
6084 WEST HURLEY AVENUE
VI SALI A CA 93277

MOORE ELECTRI CAL CONTRACTI NG | NC
463 NORTH SM TH AVENUE
CORONA CA 92880

PAVEMENT RECYCLI NG SYSTEMS | NC
121 NORTH MAI N STREET
RI VERSI DE CA 92502

VANCE CORPCRATI ON
2271 NORTH LOCUST AVENUE
RIALTO CA 92377

I TEMS 3 THRU 5 (PORTI ON)

| TEMS 27 THRU 29

| TEM 6

| TEM5 15 THRU 20



08-477604

08-RI V-15-2 SUMMARY

06/ 12/ 03

Bl DDER | D NAME AND ADDRESS

Bl D245

NI NG BI DDERS PAGE 4

06/ 13/ 03

SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04 APCO
GOSHEN CA

H GH LI GAT ELECTRIC
Rl VERSI DE CA

SM TH AND SON
FALLBROOK CA

Bl DDER | D NAME AND ADDRESS

ASPHALT CONCRETE PAVI NG ( PORTI ON)

ELECTRI CAL ( PORTI ON)

CONSTRUCT!I ON AREA SI GNS AND TRAFFI C CONTROL ( PORTI ON)

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02 APCO
P O BOX 790
GOSHEN CA 93227

J FL ELECTRIC INC
8257 COVPTON AVENUE
LOS ANGELES CA

STATEW DE SAFETY AND SI GNS | NC
P O BOX 1440
Pl SMO BEACH CA 93444

| TEMS 10 THRU 13 (PARTI AL)

| TEMS 27 THRU 29 (PARTI AL)

I TEMS 3 THRU 5 AND 26 ( PARTI AL)



08-477604 Bl D245

08- Rl V- 15- 2 CONTRACT PROPOSAL OF LOW BIDDER PAGE 5
06/ 12/ 03 06/ 13/ 03
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 074017 PREPARE WATER POLLUTI ON CONTROL LS LUVP SUM 5, 310. 00* 5, 310. 00
PROGRAM
2 074020 WATER POLLUTI ON CONTROL LS LUVP SUM 141, 600. 00* 141, 600. 00
3 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 16, 055. 00* 16, 055. 00
4 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUVP SUM 118, 000. 00* 118, 000. 00
5 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN EA 2 12, 980. 00 25, 960. 00
6 150771 REMOVE ASPHALT CONCRETE DI KE M 8, 430 4.48 37, 766. 40
7 151270 SALVAGE METAL BRI DGE RAI LI NG M 420 49. 48 20, 781. 60
8 151272 SALVAGE METAL BEAM GUARD RAI LI NG M 4,920 15. 39 75, 718. 80
9 151274 SALVAGE CONCRETE BARRI ER ( TYPE K) M 960 102. 61 98, 505. 60
10 390101 ASPHALT CONCRETE TONN 580 39. 67 23, 008. 60
11 394002 PLACE ASPHALT CONCRETE (M SCELLANEOUS M2 2, 850 8. 69 24, 766. 50
AREA)
12 394044 PLACE ASPHALT CONCRETE DI KE ( TYPE C) M 4, 390 6.72 29, 500. 80
13 394049 PLACE ASPHALT CONCRETE DI KE ( TYPE F) M 4, 050 6.72 27, 216. 00
14 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 8 1, 770. 00 14, 160. 00
15 690160 300 MM CORRUGATED STEEL Pl PE DOWKNDRAI N M 65 199. 69 12, 979. 85
(2.01 MM THI CK)
16 692088 300 MM ENTRANCE TAPER EA 5 1, 770. 00 8, 850. 00
17 692245 300 MM DOWKDRAI N SLI P JO NT EA 5 826. 00 4, 130. 00
18 692383 300 MM ANCHOR ASSEMBLY EA 17 624. 71 10, 620. 07
19 721009 ROCK SLOPE PROTECTI ON VB 3 2,163. 33 6, 489. 99
(FACING, METHOD B)
20 729010 ROCK SLOPE PROTECTI ON FABRI C M2 30 39. 33 1,179. 90
21 820118 GUARD RAI LI NG DELI NEATOR EA 970 10. 62 10, 301. 40
22 (S) 832003 METAL BEAM GUARD RAI LI NG (WOCD POST) M 4, 930 75. 19 370, 686. 70
23 (S) 839559 TERM NAL SYSTEM ( TYPE ET) EA 68 3, 396. 46 230, 959. 28
24 (S) 839565 TERM NAL SYSTEM ( TYPE SRT) EA 140 2.981. 80 417, 452. 00
25 (S) 839568 TERM NAL ANCHOR ASSEMBLY ( TYPE SFT) EA 140 1, 020. 66 142, 892. 40
26 (S) 839591 CRASH CUSHI ON, SAND FI LLED EA 5 5, 269. 88 26, 349. 40
27 (S) 860889 MODI FY TRAFFI C MONI TORI NG STATI ON LS LUMP SUM 7,552, 00* 7.552.00
28 (S) 861088 MODI FY RAMP METERI NG SYSTEM LS LUMP SUM 10, 384. 00* 10, 384. 00
29 (S) 861503 MODI FY LI GHTI NG LS LUVP SUM 17, 346. 00* 17, 346. 00
30 999990 NOBI LI ZATI ON LS LUMP SUM 94, 400. 00* 94, 400. 00

TOTAL 2,030, 922. 29



| TEM
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08-477604

08-RI V-15-2
06/ 12/ 03
SECOND

BI D AMOUNT
4,100. 00* 4100. 00
78, 470. 00* 78470. 00
14, 287. 00* 14287. 00
192, 548. 00* 192548. 00
17, 735. 00 35470. 00
18. 97 159917. 10
3.55 1491. 00
1.70 8364. 00
106. 00 101760. 00
146. 60 85028. 00
36. 20 103170. 00
9.35 41046. 50
9. 35 37867. 50
2,985. 00 23880. 00
32.15 2089. 75
170. 00 850. 00
90. 00 450. 00
80. 00 1360. 00
6, 000. 00 18000. 00
601. 18 18035. 40
9. 00 8730. 00
122. 27 602791. 10
2,250. 00 153000. 00
1, 350. 00 189000. 00
570. 00 79800. 00
6, 790. 00 33950. 00
14, 437. 50* 14437. 50
8, 925. 00* 8925. 00
12, 600. 00* 12600. 00
600. 00* 600. 00
2,032,017. 85

SUMMARY

OF REMAI
THI RD

Bl D AMOUNT
3, 500. 00* 3500
40, 000. 00* 40000.
11, 000. 00* 11000.
200, 000. 00* 200000.
15, 400. 00 30800.
25. 00 210750.
82.00 34440.
25.75 126690.
54.00 51840.
122. 00 70760.
42. 00 119700.
12. 50 54875.
12.50 50625.
2,400. 00 19200.
290. 00 18850.
825. 00 4125.
175. 00 875.
120. 00 2040.
1, 300. 00 3900.
20. 00 600.
31.00 30070.
91.50 451095.
3,027. 00 205836.
1, 875.00 262500.
535. 00 74900.
5, 400. 00 27000.
9, 350. 00* 9350.
16, 525. 00* 16525.
10, 450. 00~ 10450.
100, 000. 00* 100000.
2,242, 296. 00

NG BI DDERS
FOURTH

Bl D AMOUNT
5, 300. 00~ 5300
22, 000. 00* 22000.
17, 300. 00* 17300.
243, 000. 00* 243000.
7, 000. 00 14000.
12. 45 104953.
100. 00 42000.
55. 25 271830.
44.00 42240.
117. 00 67860.
72.00 205200.
13. 40 58826.
13. 40 54270.
3, 960. 00 31680.
350. 00 22750.
660. 00 3300.
1, 250. 00 6250.
190. 00 3230.
1, 700. 00 5100.
135. 00 4050.
21. 30 20661.
94.70 466871.
3, 065. 00 208420.
1, 920. 00 268800.
555. 00 77700.
8,170. 00 40850.
10, 000. 00~ 10000.
17, 000. 00* 17000.
10, 700. 00~ 10700.
184, 400. 00* 184400.
2,530, 541. 50

Bl D245
PAGE 6
06/ 13/ 03
FI FTH
Bl D AMOUNT
2, 760. 00~* 2760
32, 500. 00* 32500.
13, 500. 00* 13500.
475, 000. 00* 475000.
20, 000. 00 40000.
30. 00 252900.
150. 00 63000.
30. 00 147600.
35.00 33600.
150. 00 87000.
50. 00 142500.
11. 00 48290.
11. 00 44550.
5, 000. 00 40000.
200. 00 13000.
850. 00 4250.
525. 00 2625.
500. 00 8500.
996. 00 2988.
67.00 2010.
20. 00 19400.
150. 00 739500.
3, 100. 00 210800.
2, 650. 00 371000.
650. 00 91000.
7,500. 00 37500.
7, 250. 00~* 7250.
9, 800. 00* 9800.
16, 000. 00* 16000.
325, 000. 00* 325000.
3, 283, 823. 00



